

BID BOND

Bond No.: 904000981-23-22

Bond Amount: 10% OF TENDER

ISLAND COASTAL SERVICES LTD. as Principal, hereinafter called the Principal, and **Intact Insurance Company** a corporation created and existing under the laws of Canada and duly authorized to transact the business of Suretyship in Canada as Surety, hereinafter called the Surety, are held and firmly bound unto **THE RURAL MUNICIPALITY OF VICTORIA** as Obligee, hereinafter called the Obligee, in the amount of **10% OF TENDER AMOUNT** 00/100 Dollars (**10% OF TENDER**) lawful money of Canada, for the payment of which sum the Principal and the Surety bind themselves, their heirs, executors, administrators, successors and assigns, jointly and severally.

WHEREAS, the Principal has submitted a written tender to the Obligee dated the **23RD** day of **JUNE, 2023**, for

VICTORIA CAUSEWAY WATERMAIN REPAIRS

The condition of this obligation is such that if the Principal shall have the bid accepted within the time period prescribed in the Obligee's bid documents, or, if no time period is specified in the Obligee's bid documents, within **Sixty Days (60)** days from the closing date as specified in the Obligee's bid documents, and the Principal enters into a formal contract and gives the specified security, then this obligation shall be void; otherwise, provided the Obligee takes all reasonable steps to mitigate the amount of such excess costs, the Principal and the Surety will pay to the Obligee the difference in money between the amount of the bid of the Principal and the amount for which the Obligee legally contracts with another party to perform the work if the latter amount be in excess of the former.

The Principal and the Surety shall not be liable for a greater sum than the Bond Amount.

It is a condition of this bond that any suit or action must be commenced within seven (7) months of the date of this Bond.


No right of action shall accrue hereunder to or for the use of any person or corporation other than the Obligee named herein, or the heirs, executors, administrators or successors of the Obligee.

IN WITNESS WHEREOF, the Principal and the Surety have Signed and Sealed this Bond dated **23RD** day of **JUNE**, in the year **2023**.

SIGNED and SEALED

ISLAND COASTAL SERVICES LTD.

in the presence of


Witness as to Principal


Principal

INTACT INSURANCE COMPANY


MARY BETH MCINNIS, Attorney-in-fact

SURETY'S CONSENT

Date: 23 June 2023

No: 904000981-23-22

WHEREAS **ISLAND COASTAL SERVICES LTD.** (Principal) has submitted a written tender to **THE RURAL MUNICIPALITY OF VICTORIA** (Obligee) dated **23RD** day of **JUNE, 2023**.

concerning: **VICTORIA CAUSEWAY WATERMAIN REPAIRS**

and the condition of this obligation being such that the Principal shall have the tender accepted within **SIXTY (60)** days from the closing date of tender,

we, **INTACT INSURANCE COMPANY**, a corporation created and existing under the laws of Canada and duly authorized to transact the business of Suretyship in the Province of **P.E.I.** as Surety, agree to issue for the Principal if the Principal shall enter into a written contract with the Obligee, the following bond(s):

1. - a contract performance bond (50%) of the contract price not exceeding the maximum sum of:

FIFTY PERCENT OF THE AMOUNT OF TENDER
2. - a labour and material payment bond for (50%) of the contract price not exceeding the maximum sum of:

FIFTY PERCENT OF THE AMOUNT OF TENDER

This consent shall be null and void unless an application for the said bond(s) is made within thirty (30) days following the award of the contract.

INTACT INSURANCE COMPANY



MARY BETH MCINNIS, ATTORNEY-IN-FACT



Intact Insurance Company

20 Hector Gate, Suite 200, Dartmouth, NS B3B 0K3

T. 902 420 1732 Toll free 1 800 565 4040 intactspecialty.ca

Stantec Consulting Ltd.
Stantec Consulting Ltd.
1199 Main Street, Moncton NB E1C 1H9
Phone: (506) 383-8500

File: 163401819
Project Name: Victoria Causeway Watermain Repairs
Addendum No: 001
Date: June 22, 2023
Owner: Rural Municipality of Victoria
Reference No. RMV-2023-01

This addendum is to be read with and constitutes part of the tender document.

PART 1 GENERAL

1.1. PRECEDENCE

1. This amendment to the bid documents is effective immediately.
2. This Addendum shall form an integral part of the original bid documents and is to be read in conjunction therewith.
3. This Addendum shall take precedence over previously issued bid documents with which it may prove to be at variance.

1.2. GENERAL

1. The General Conditions shall govern all phases of the work covered by this Addendum.
2. Acknowledge receipt of this addendum in the Tender Form.

1.3. PURPOSE

1. The purpose of this Addendum is to inform bidders of the changes and additions to be added to the bid documents.

1.4. CHANGES IN GENERAL

1.4.1 The following specifications sections have been revised:

1. Specification 33 11 16 "Water Mains" Section 2.1.
 - a. Pipe material change from DR-18 to DR-11.

End of Addendum Text



Island Coastal Services Ltd.

Victoria Causeway Watermain Repairs
Preliminary Construction Schedule

		July 2023							August 2023							September 2023													
		3	7	10	14	17	21	24	28	31	4	7	11	14	18	21	25	28	1	5	8	11	15	18	22	25	29		
1	Award	X																											
2	Shop Drawing Submittals and Review	XXXX	XXXXXX	XXXXXX	XXXXXX	XXXXXX	XXXXXX	XXXXXX	XXXXXX	XXXXXX	XXXXXX	XXXXXX	XXXXXX																
3	Replace Existing Watermain													XXXXXX	XXXXXX	XXXXXX	XXXXXX	XXXXXX											
4	Reinstatement																				XX								

NOTE: This schedule has been prepared to suit your projected schedule as outlined in Specification Section 01 11 00 8.3. We have been advised that we have no control over Urecon's schedule or the delivery of the electrical equipment that is required. We will endeavour to complete the work in a prudent manner but cannot guarantee Aug. 31/23 completion.

Victoria Causeway Watermain Repairs:

Bid Submitted to: *The Rural Municipality of Victoria*
c/o Stantec Consulting Ltd.
165 Maple Hills Avenue
Charlottetown, PE C1C 1N9

BY: *ISLAND COASTAL SERVICES LTD.*
(Company Name)
P.O. Box 151, CHARLOTTETOWN, P.E.I.
(Business Address)

Having examined the Bid Documents as listed in Appendix "A" to this Bid and Addenda No. 1 to No. 2 inclusive, all issued by Stantec Consulting Ltd., hereinafter called the Consultant, and having visited the project site, the undersigned hereby offer to enter into a Contract to perform the Work required by the Bid Documents for the amounts shown in the schedule of Contract Unit Prices which is attached and forms part of this Bid.

The Contract Unit Prices in the Bid Form do **NOT INCLUDE** the Harmonized Services Tax (HST). HST is added at the end of the Schedule of Contract Unit Prices on the line provided for this purpose. The prices in Canadian funds must include all other taxes, Federal or Provincial, and Municipal levies for materials and labour, and all permits as required.

We hereby declare that:

- a) We agree to complete the Work as specified in the work schedule included in the Bid Documents;
- b) This Bid is open to acceptance and is irrevocable for the period of time from the date of Bid Closing as given in Section 00 21 13;
- c) Changes in the work will be valued as specified in Supplementary Conditions;
- d) The attached appendices "A" and "B" form an integral part of this Bid;
- e) Liquidated Damages of the amount stipulated in the Supplementary Conditions shall apply for each working day that the work is incomplete after the time so specified by the Contractor in this Bid Form;
- f) The substantial completion of all pipe work (watermain bridge crossing, connections and commissioning of the new watermain) shall be attained within 15 construction days. Construction days include those days in which work is undertaken and does not include non-working days (i.e. weekend days, non-work days due to weather conditions). The substantial completion of the balance of the work (site restoration) shall be attained within 2 construction days for a total of 17 days.

Signed, sealed and submitted for and on behalf of:

Company: ISLAND COASTAL SERVICES LTD.
(Company Name)
P.O. Box 151, CHARLOTTETOWN, P.E.I. C1A 7K4
(Address)

Signature of Witness [Signature]
Name (Printed) W. KENNETH CROOKER

Signature of Representative [Signature]
Name (Printed) D. BLAIR MACLAUCHLAN
Title (Printed) PRESIDENT

Signature of Witness _____
Name (Printed) _____

Signature of Representative _____
Name (Printed) _____
Title (Printed) _____

If Bidder is a corporation, the corporate seal shall be affixed. The Bid shall be signed, witnessed, and sealed in accordance with Section 00 21 13 INSTRUCTIONS TO BIDDERS.

PART 1: SCHEDULE OF CONTRACT UNIT PRICES

The quantities shown in this schedule are estimated. The Contract Price shall be the final sum of the products of the actual quantities that are incorporated in, or made necessary by the Work, as confirmed by count and measurement, and the appropriate Contract Unit Prices, together with any adjustments that are made in accordance with the provisions of the Contract Documents.

ITEM NO.	DESCRIPTION	ESTIMATED QUANTITY	UNIT OF MEASUREMENT	UNIT PRICE	TOTALS
1	50 mm Urecon insulated carrier pipe Spec Section: 33 11 16	36	Lineal meters	1,385. ⁰⁰	49,860. ⁰⁰
2	Water main connections to existing Spec Section: 33 11 16	2	Ea	3,785. ⁰⁰	7,570. ⁰⁰
3	Structural Upgrades - Galvanized Threaded Rods	12	Ea	195. ⁰⁰	2,340. ⁰⁰
4	Silt Fencing Spec Section: 01 35 43 2.1	80	Lineal meters	6. ⁰⁰	480. ⁰⁰
5	Straw Bale Check Dam Spec Section: 01 35 43 3.9	2	Ea	250. ⁰⁰	500. ⁰⁰
6	Mobilization / Demobilization	1	Lump sum	2,740. ⁰⁰	2,740. ⁰⁰
7	Traffic Control	1	Lump sum	9,150. ⁰⁰	9,150. ⁰⁰
8	Electrical Upgrades	1	Lump sum	13,750. ⁰⁰	13,750. ⁰⁰

SUBTOTAL (A) ITEMS 1 TO 9 86,390.⁰⁰

HST (B) 12,958.⁵⁰

TOTAL FOR CONTRACT (A+B) 99,348.⁵⁰

APPENDIX "A"

Victoria Causeway Watermain Repairs

Bid Submitted By:

ISLAND COASTAL SERVICES LTD

List of Bid Documents

The following is the list or description of the bid documents referred to in the Bid for the above named Project.

1. Instructions to Bidders
2. Bid Form
3. Contract Agreement and General Conditions (CCDC-4, 2011 version)
4. Supplementary Conditions
5. Specifications
6. Drawings, Design Details & Schedules
7. Addenda (issued prior to Tender closing)
8. Post-Bid Addenda (issued prior to award date)

Item 3 is not bound with the Bid Documents but may be viewed at the office of Stantec Consulting Ltd.

APPENDIX "B"

Victoria Causeway Watermain Repairs

Bid Submitted By:

ISLAND COASTAL SERVICES LTD.

List of Similar Projects By Contractor

Provide a list of at least 3 similar projects completed including project names, owner, location, date, approximate contract value and consulting engineer.

PROJECT 1. ABEGWEIT FIRST NATION - WATER SYSTEM UPGRADES PHASE 3
OWNER ABEGWEIT FIRST NATION
LOCATION SCOTCHFORT, MORELL, AND ROCKY POINT PEI.
YEAR COMPLETED 2023
CONTRACT VALUE \$ 800,000.00
CONSULTING ENGINEER CBCL LIMITED

PROJECT 2. CORNWALL WELLFIELD DEVELOPMENT - PHASE 1
OWNER TOWN OF CORNWALL
LOCATION CORNWALL, P.E.I.
YEAR COMPLETED 2022
CONTRACT VALUE \$ 925,000.00
CONSULTING ENGINEER W.S.P. CANADA INC.

PROJECT 3. STRATFORD LANDS - SITE SERVING
OWNER CONCORD PROPERTIES
LOCATION STRATFORD, PEI.
YEAR COMPLETED 2022
CONTRACT VALUE \$ 1,800,000.00
CONSULTING ENGINEER CBCL LIMITED

List of Subcontractors or Suppliers

List all subcontractors and suppliers which will be used for the work, including Company Name, contact person, and product/service. Use additional pages if necessary. Note: Indicate that work is "BY OWN FORCES" if work is to be undertaken by Bidder.

ASPHALT
WORKS: _____
LANDSCAPING: _____
MECHANICAL: _____
ELECTRICAL: HANSEN ELECTRIC LTD.
OTHERS(S): _____

Note: Indicate that work is "BY OWN FORCES" if work is to be undertaken by Bidder.

Project Foreman

The Contractor's project foreman shall be

JASON GALLANT